SUBCONTRACT AGREEMENT

Agreement made the 28TH day of __ AUGUST , 1892 between

. K. HOVNANIAN AT NEWARK URBAN RENEWAL CORP. ill, INC. '
ATTENTION: MARK VANSELOUS
10 HIGHWAY #35, P.O. BOX 500 .

- RED BANK, N.J. 07701 (hereinafter called Developer) and: 9

7 MM?

ATTENTION:

AG. ¥
PO B
EAST HANOVER, NJ 07936

(herelnafter called Prime Subcontractor).

WORK OR TRADE TO BE PERFORMED: DYNAMIC COMPACTION

PRIME SUBCONTRACTOR INFORMATION

ON SITE REPRESENTATIVE; WILLIAM P. REIMER
BUSINESS PHONE; 201-377-8822
EMERGENCY PHONE;

FEDERAL I.D. NUMBER; 22-1826030

VENDOR NUMBER; A0940

JOB LOCATION:

In consideration of the promises, covenants, terms and conditions set forth herein, the Developer and Prime Subcontractor
agree as follows:

]
1. GENERAL

Prime Subcontractor agrees to furnish, in accordance with the terms and conditions of this contract, all labor, materials and
equipment in order to complete, in a first-class, workmanlike manner, the work set forth in Schedule A attached hereto and
made a part hereof. Such work shall be performed in accordance with the plans and specifications set forth in Schedule B
attached hereto and made a part hereof. NO DEVIATION FROM THE PLANS AND SPECIFICATIONS AFORESAID SHALL
BE ALLOWED WITHOUT THE WRITTEN AUTHORIZATION OF THE DEVELOPER AS EVIDENCED BY A WRITTEN
AMENDMENT TO THIS AGREEMENT. Details of the work which are not specifically covered herein or on the plans and
specifications, but which are reasonably implied or are normally considered part of the job for that trade shall not be limited
to the plans and specifications and shall be furnished at no extra cost as though it were specifically shown and mentioned
in both the plans and specifications. In the event of discrepancies on the plans, written dimensions shall govern over scaled
dimensions.

Prime Subcontractor represents that they have examined the drawings, specifications and model units, if applicable, and
are familiar with all aspects thereof, including their relation to the specified work of the Prime Subcontractor described

herein. KHOVUMBZb

Prime Subcontractor shall commence the work agreed to hereunder within two (2) days of receipt of written notice to
proceed from the Developer. Time is of the essence in this Agreement. By executing this Agreement, Prime Subcontractor
confirms that the completion date set forth in the "Master Schedule” is a reasonable period for performing the work.

2. START WORK
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SCHEDULE B

SOCIETY HILL AT UNIVERSITY HEIGHTS III
SITE C & E

DYNAMIC COMPACTION

The Engineer will determine when dynamic compaction at a grid point
has been satisfactorily completed. If, in the opinion of the
Engineer, the pounder is not penetrating the ground satisfactorily
at a particular grid point, due to an obstruction, the Engineer may
direct the Prime Subcontractor to:

1. pound on the existing obstruction, or

2. pound on either side of the existing -obstruction, or

3. have the Subcontractor excavate the existing obstruction and
backfill. ‘

The Developer has removed and is removing subsurface tanks or
containers, but additional tanks or contaminated soil may be
discovered. Such tanks or contaminated soil must be immediately
identified to the Construction Manager for disposition/removal by
others. This will be accomplished as soon as possible but no work
in this area may occur until removal of tanks or contaminated
materials is complete.

The allowable distance from the geometric center of the impacted
pounder to the grid point shall not exceed twelve inches (12").
Lifts and drops that do not, in the sole opinion of the Engineer,
meet all the requirements of the specifications, shall not be
included in calculating the number of drops for which compensation
will be paid under Pay Item p/of ched Ar.
[\ it

The estimated Dynamic Compaction price solely for the purpose of
fixing the amount to be budgeted for this project. The estimated
quantities are given solely as a basis for the computation of the
estimated total contract price. The Contractor makes no
representation as to what the actual quantities will be and shall
not be held responsible if the estimated quantities are not
correct.

The per drop unit prices will be used as the add (deduct) price for
the actual number of drops. The Engineer will record the number of
drops per location and will provide the Developer and Prime
Subcontractor with the total number of drops for payment for each
days work.

.Subsequent to the first dynamic compaction pass the site will be

regraded, by others, and a second ironing pass will be performed by
the Prime Subcontractor.

The Prime Subcontractor is encouraged to submit alternative design
parameters for the dynamic compaction process. All proposals shall
be subject to the approval of the Engineer.

Prime Subcontractor is to submit the quantity of drops per day they
will be able to accomplish with one crane.
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SCHEDULE B

SOCIETY RILL AT UNIVERSITY HEIGHTS III
SITE C & E

DYNAMIC COMPACTION

SOIL EROSION AND SEDIMENT CONTROL

a.

All soil erosion and sediment control devices shall be installed by
the Clearing/Demolition Prime Subcontractor. However, the Prime
Subcontractor shall maintain all control measures throughout the
duration of his contract.

The Prime Subcontractor shall clean all streets adjacent to the
gsite where his vehicles have tracked material, regardless of the
condition of the tire cleaner area. The Subcontractor shall wash
down his vehicles with Developer-provided fittings for hydrant
connection.

MISCELLANEOUS

a.

Rough grade stakes will be supplied by the Developer’s surveyor
defining buildings outer limits.

There are existing isolated structures (four buildings) at the
western and south-central end of the site. All Prime Subcontractor
operations will be restricted from these areas, until such time as
they are demolished, by others.

The drawings listed in the Schedule of Drawings shall be an
integral part of the contract.

tor’s work, Prime
immediately upon

Prime Subcontractor shall be responsible for any infrastructure
(water, sewer, gas, electric, telephone mains, etc.) damaged during
the course of his work and shall provide to the Developer a
Certificate of Insurance including the appropriate {Underground-
Explosion & Collapse Hazard, ‘xcu’) coverage.

Prime Subcontractor shall be prepared to make immediate repairs so
as not to delay the progress of the work. Repairs to the electric
and gas mains will be by the Public Service Electric and Gas
Company (PSE&G) at the expense of the Prime Subcontractor.

Height of drops may require adjustments to meet acceptable impact
vibrations in isolated areas. Prime Subcontractor will follow the
direction of the engineer monitoring the vibration.
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SCHEDULE C

CIIY OF NEWARK AFFIRMATIVE ACTION REQUIREMENTS

The Prime Subcontractor shall adhere to all terms and conditions of the City of
Newark’s Affirmative Action Program, .ordinances and rules and regulations
relative thereto, all as amended. Prime Subcontractor shall comply with same
and will complete all forms and supply all information and documents requested
by the Developer or City of Newark Officials. By signing this Prine
Subcontractor’s Agreement Prime Subcontractor confirms that he has reviewed all
applicable ordinances, rules and requlations, copies of which are maintained in
the construction trailer at the project which included but is no limited to
Newark Municipal Council Resolution TRBC, Ordinance 6 and FBE enacted December
9, 1984, which amends Newark Revised Ordinance 2:2-40.1 et. seq. which outlines
monetary penalties and punishment and other terms regarding compliance. In
addition the following pertains:

1. Primary Subcontractor is to complete the required appendixes A thru G
inclusive and defined by the office of Affirmative Action City of Newark:
Standard Operating Procedures. A copy of the standard operating procedures
with forms revised May 1988 is attached for your general review. Contact
either Anthony Battle or Linda Thorne at the City Affirmative Action Department
(201) 733-8159 for the most recent procedure manual and guidance in completing
appendixes A thru G.

2. Form A thru G are to be completed and executed by the Prime Subcontractor
at the time of contract signing. Originals are to be forwarded by the Prime
Subcontractor to the City of Newark attention Anthony Battle. A copy set is to
be submitted to the Developer with the contract documents at the time of
signing. _ ’

3. Appendixes F and G are to be updated and submitted to the Developer‘s Field
Administrative Assistant before the 3rd of each month. Appendix G is to
include the total dollar amount awarded to the Prime Subcontractor up to the
current month. Appendix F defines the onsite work force personnel for that
month.

4. A certified weekly payroll is to be submitted Friday of each week to the
Developer‘s Field Administrative Assistant. Sample Form attached for review.

5. Prime Subcontractor‘s foreman/supervisor is to submit a daily work force
head count to the Developer’s Field Administrative Assistant no later than 8:30
a.m. of each work day. The head count for any work activity performed by the
Prime Subcontractor on the weekend is to be documented and submitted the Monday
following no later than 8:30 a.m.

6. Failure to comply and/or submit the required documentation as described or
required by the City of Newark Affirmative Action Department will result in a
delay of payment of monies to the Prime Subcontractor until such documentation
is in order.

Degcription Submit
Appendix A thru G Time of Contract signing
Updated Appendix F and G 3rd of each month

. . ) Friday of each week
) Daily Head Counts . 8:30 a.m. each day KHOV004831



